Exhibit H — Amendment 3 Fee Schedule and Scope of Work

Fee Schedule — Amendment 3

Exhibit H

Parks & Recreation Main Building
Phase Percentage Amount
Design Phase 77% $37,600
Bidding Phase 4% $2,000
Construction Phase 16% $7,800
Closeout Phase 3% $1,400
TOTAL $48,800
General Services
Design Phase 77% $12,200
Bidding Phase 4% $600
Construction Phase 16% $2,600
Closeout Phase 3% $500
TOTAL $15,900
Fire Station 11
Design Phase 77% $6,200
Bidding Phase 4% $300
Construction Phase 16% $1,300
Closeout Phase 3% $200
TOTAL $8,000
Fire Station 3
Design Phase 77% $7,800
Bidding Phase 4% $400
Construction Phase 16% $1,600
Closeout Phase 3% $300
TOTAL $10,100
Fire Station 8
Design Phase 77% $12,300
Bidding Phase 4% $600
Construction Phase 16% $2,600
Closeout Phase 3% $500
TOTAL $16,000
Police Headquarters (Envelope Only)
Assessment | 100% | $32,200
Fire Station 13
Assessment | 100% | $4,200
Fire Station 4
Assessment | 100% | $4,200
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Fire Station 14

Assessment | 100% | $4,200
Fire Station 6

Assessment | 100% | $3,800
Fire Station 16

Assessment | 100% | $3,800
Fire Station 5

Assessment | 100% | $4,600
Fire Station 12

Assessment | 100% | $4,200

Fire Administration Building
Assessment | 100% | $5,000
TOTAL FEE - Amendment 3 $165,000

Scope of Work — Amendment 3 — Parks & Recreation Main Building, General Services

Building, Fire Station 11, Fire Station 3 and Fire Station 8:

The scope of work for each building will include roof replacement and wall repairs.

The Architect will provide the following services:

1.

DESIGN AND CONSTRUCTION DOCUMENT PREPARATION
Based on option(s) selected by City of Durham, prepare construction documents, namely
drawings, details and specification sections, relevant to the specified work including:

Project and Component Warranty Requirements

Testing and Observation Procedures

Component and Material Specifications

Scope of Work and Execution Documents

Installation and Execution Specifications

Site Plans, Elevations and Detail Installation Drawings

Refine Estimate of Probable Cost for Restoration Actions Based upon Final Construction
Documents and Scope of Work.

Provide deliverables at 95% for City of Durham review.

Incorporate review comments and submit 100% Construction Documents.
Conduct Pre-bid Conference as scheduled by City of Durham.

BIDDING
Manage the bid process, including:

Bid manual preparation and assembly.

Conduct pre-bid and bid award meetings.

Issue addenda and provide document clarification to bidders.
Assess bids and negotiate with bidders.

Exhibit H Page 2 of 2



3. CONSTRUCTION ADMINSTRATION
Provide administration for the construction phase of the work including:

¢ Review of contractor’s submittals regarding products and construction plans.
e Attend and lead a pre-construction meeting.
e Provide project close-documents.

Scope of Work — Amendment 3 — Fire Stations 13, 4, 14, 6, 16, 5 and 12, and the Fire
Administration Building:

¢ Evaluate existing roof and exterior wall conditions, within six (6) weeks of Notice to Proceed:
o Review of available maintenance and leak history with city personnel.
o Review available as-built construction drawings and specifications relative to
exterior roof and wall systems as made available by City.
o Visual inspection of typical roof and exterior wall/waterproofing components.
o Collect roof cores where necessary verify roof system construction.
¢ Provide facility evaluation report for each facility, within eight (8) weeks of Notice to Proceed:
o Summary of existing conditions and construction.
Project recommendations and priorities.
Evaluation of necessary repairs/replacement with cost analysis.
Preparation of plans/photographs to depict observations.
Photographs of typical existing conditions.
Provide a five (5) year remedial forecast summary for the facilities in Excel
spreadsheet format.
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Scope of Work — Amendment 3 — Police Headquarters Building (Envelope Only):

e Provide structural evaluation, within two (4) weeks of Notice to Proceed:
o Review of available maintenance and leak history with city personnel.
o Review available as-built construction drawings and specifications relative to
exterior roof and wall systems as made available by City.
o Visual inspection of typical roof and exterior wall/waterproofing components.
o Utilization of extended boom lift for elevated access.
o Selected removal of masonry panels and masonry to observe damages, actual
construction, and anchor conditions.
o Structural review of masonry movement and anchor conditions.
o Review of vertical wall conditions at height utilizing lift equipment.
o Review of exterior exit stair balcony handrails.
e Provide facility evaluation report for each facility, within three (6) weeks of Notice to
Proceed:
o Summary of existing conditions and construction.
Project recommendations and priorities.
Evaluation of necessary repairs/replacement with cost analysis.
Preparation of plans/photographs to depict observations.
Photographs of typical existing conditions.
Provide a five (5) year remedial forecast summary for the facilities in Excel
spreadsheet format.
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